

Jansen Engineering, PLLC

jgjansen@verizon.net

SERVICE AGREEMENT

72 Colburn Drive
Poughkeepsie, NY 12603
845-505-0324

PARTIES This Service Agreement ("Agreement") is made this 16th day of June, 2017 by and between Arlington Fire District, subsequently referred to as "CLIENT," and Jansen Engineering, PLLC, subsequently referred to as "JANSEN ENGINEERING."

PROJECT SCOPE By executing this Agreement, CLIENT retains JANSEN ENGINEERING to provide consulting services in connection with Pavement Repair at Station 1 Headquarters and Station 3 Red Oaks Mill, subsequently referred to as "Project." CLIENT's relationship to Project is that of Owner.

By this Agreement, the scope of JANSEN ENGINEERING's services on Project is limited to the attached Proposal Letter dated April 30, 2017. Other services such as obtaining existing drawings for performance of JANSEN ENGINEERING's work, will be performed by CLIENT or others retained by CLIENT.

GENERAL CONDITIONS The attached General Conditions are incorporated into and hereby made a part of this Agreement.


CONTRACT DOCUMENTS The following documents further describe the scope and conditions of JANSEN ENGINEERING's services: Proposal Letter and General Conditions.

PROFESSIONAL LIABILITY LIMITATION JANSEN ENGINEERING's liability for damages due to professional negligence will be limited to an amount that would be covered by the firm's professional liability insurance.

FEE JANSEN ENGINEERING agrees to provide services covered by the Agreement on a Not to Exceed Lump Sum basis. The fee quotation, which accompanies the proposal, is effective provided that JANSEN ENGINEERING receives CLIENT's authorization to proceed within 30 days of the date of the proposal.

If project requirements or surface or subsurface conditions indicate that the scope of services covered by this Agreement should be revised, a written amendment to this Agreement shall be entered into to cover the revised scope and fee.

AUTHORIZED BY:


Jansen Engineering, PLLC

CLIENT

Owner

Title:

Title:

6/16/2017

Date:

Date: